Wednesday, 28 October 2020 14:50:51

DashBoard Blue English Logout

Welcome H T MOHAN DAS | Supported Browser Versions are: IE11, Mozilla Firefox 47,48,49,50 and 51. | Due to Security reasons, use of multi-tab/multi-instance of browser is disabled in Karnataka Public Procurement Portal.

My Profile Indent Management Tender Management Catalogue Management Payment Contract Management Auction Management

Project Management Reservation Allocation

Track Record

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Approval Document	Uploaded Documents	Status
Financial Bid Evaluation	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ce_yel-PARAMESHWARAIAH R L CE YELAHANKA	20/08/2019 15:06:30	09/10/2019 16:14:39	09/10/2019 17:26:07	Approve	The recommendation of EE is approved	Approved Document		Completed
Financial Bid Evaluation	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 17:41:00	26/07/2019 17:41:05	20/08/2019 15:06:30	Approve	Single Bidder B Girish ( ) is participated for this work and Quoted RS 2374991.47 (-4.9924) Below the Tender Amount. Hence recommended for Kind Approval.	Approved Document		Completed
Financial Bid Evaluation	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 17:40:59	26/07/2019 17:40:59	26/07/2019 17:40:59	Submit		Approved Document		Completed
Bid Evaluation	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 17:40:52	26/07/2019 17:40:57	26/07/2019 17:40:59	Completed				Completed
Bid Evaluation	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 17:40:24	26/07/2019 17:40:29	26/07/2019 17:40:52	Completed				Completed
Bid Evaluation	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 17:39:20	26/07/2019 17:39:27	26/07/2019 17:40:24	Completed				Completed
Bid Evaluation	Tender Opening for BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:04	26/07/2019 17:39:18	26/07/2019 17:39:20	Completed				Completed
Bid Evaluation	Start Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	26/07/2019 15:05:04	26/07/2019 15:05:04	26/07/2019 15:05:04	Submit		Approved Document		Completed
Tender Schedule / Notice Inviting Tender Approval	Perform approval for Draft Tender Schedule with Number BBMP/2019-20/OW/WORK_INDENT37112	bbmp_ee2_yel-H T MOHAN DAS	17/07/2019 18:06:46	18/07/2019 11:13:16	18/07/2019 11:13:16	Approved		Approved Document		Completed

Uploaded Proceedings Documents

Sl No	File Name	UploadedBy	UploadedTime
1	37112 statementsheet (1).xls	H T MOHAN DAS	20/08/2019 15:04:32

Back

This site is best viewed in 1024x768 resolution.

Comparative Statement

Tend BBMP/2019-20/OW/WORK_INDENT37112
Tend Construction of School Building and Repair of (Flooring, Painting to School Shulter) at Govt School, Ramachandrapura in Ward No. 10 (Doddabommasandra), Vidyaranyapura Sub Division.

SNo	Item Name	Item Code	Unit	Estimate Qu	Estimate Rate	Total Amoun	B Girish ( ) Quoted Rate	Total Amount
1	KSRB 2-2.1 : Earthwork excavation for	1	Cum	261.75	204.12	53428.41	193.91	50756.99
2	KSRB 4-1.3 : Providing and laying in pc	2	Cum	31.6	5256.36	166100.98	4993.54	157795.93
3	KSRB 5.2-3 : Providing and constructin	3	Cum	66.5	4521.96	300710.34	4295.86	285674.82
4	KSRB 2.3: Filling available excavated e	4	Cum	86.38	82.08	7090.0704	77.98	6735.57
5	KSRB-3.2: Providing and injecting cher	5	Sqm	53.35	111.24	5934.654	105.68	5637.92
6	KSRB 4-6.1 : Providing and removing c	6	Sqm	69.12	249.48	17244.058	237.01	16381.85
7	KSRB 4.2.1 : Providing and laying in pc	7	Cum	62.98	6718.68	423142.47	6382.75	401985.34
8	KSRB 4.2.7 : Providing and laying in pc	8	Cum	19.5	6876.36	134089.02	6532.54	127384.57
9	KSRB 4-6.5 : Providing and removing c	9	Sqm	59.04	395.28	23337.331	375.52	22170.46
10	KSRB 4-6.7 :Providing and removing c	10	Sqm	81.84	276.48	22627.123	262.66	21495.77
11	KSRB 4-6.11: Providing and removing	11	Sqm	53.35	316.44	16882.074	303.78	16206.79
12	KSRB 4.9.2: Providing T.M.T steel rein	12	Tonne	9.53	61247.88	583692.3	58185.49	554507.68
13	Providing and constructing Precast con	13	Sqm	73.35	1011.96	74227.266	961.36	70515.90
14	KSRB 15-3.14: Providing 12mm thick c	14	Sqm	53.35	192.24	10256.004	182.63	9743.20
15	KSRB 15-3.4, : Providing 15mm thick c	15	Sqm	190.03	180.36	34273.811	171.34	32560.12
16	KSRB 15-3.9: Providing 18mm thick ce	16	Sqm	160.55	213.84	34332.012	203.15	32615.41
17	Providing and laying flooring using prep	17	Sqm	108.77	2828.52	307658.12	2687.09	292275.21
18	Providing and finishing external walls i	18	Sqm	160.55	163.08	26182.494	154.93	24873.37
19	Providing applying two coats of wall put	19	Sqm	237.33	60.48	14353.718	57.46	13636.03
20	KSRB 15-15.1: Providing and applying	20	Sqm	237.33	97.20	23068.476	92.34	21915.05
21	KSRB 11-11.1: Providing and fixing Wh	21	Unit	1	4196.88	4196.88	3987.04	3987.04
22	Providing and fixing 7.5 cms to 15.00 cı	22	Each	2	172.80	345.6	164.16	328.32
23	Providing and fixing CI Nahani trap of a	23	Each	2	270.00	540	256.50	513.00
24	KSRB -13-6.1-1Providing and fixing in	24	Each	2	249.48	498.96	237.00	474.00
25	KSRB13-6.2-1:Providing and fixing in p	25	Each	2	173.88	347.76	163.62	327.24
26	KSRB-7.9: Providing and fixing M.S.gril	26	Kg	231	84.24	19459.44	80.03	18486.47
27	KSRB 7.10 : Providing and fixing in pos	27	Sqm	9	4123.44	37110.96	3917.27	35255.41
28	Providing and fixing chorinated poly vel	28	Mtr	15	270.00	4050	256.50	3847.50
29	Providing and fixing to wall, ceiling and	29	Mtr	35	743.04	26006.4	705.89	24706.08

30	KSRB 9.4-1 : Providing wood frames of	30	Cum	0.23	200787.12	46181.038	190948.55	43918.17
31	KSRB 9.5-2: Providing and fixing in pos	31	Sqm	6.3	8964.00	56473.2	8641.10	54438.93
32	KSRB 15-17.4: Providing and applying	32	Sqm	17.1	33.48	572.508	31.91	545.66
33	Conveying the excavated earth (leadcl	33	Cum	261.75	89.00	23295.75	89.00	23295.75
	Total Summary Amount					2499791.40		2374991.47
	% against Estimated Rate							-4.99
	% against CSR							
	Total Bid Amount							2374991.47 (L1)

ಕಾರ್ಯ[illegible] ಅಧೀಕ್ಷಕರು
ಮ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ., ಬೆಂಗಳೂರು